



101 Lucas Valley Road, Suite 300
San Rafael, CA 94903
Tel.: 415-472-1734
Fax: 415-499-7715
www.LGVSD.org

MANAGEMENT TEAM
General Manager, Curtis Paxton
Plant Operations, Mel Liebmann
Collections/Safety/Maintenance, Greg Pease
Engineering, Michael P. Cortez
Administrative Services, Dale McDonald

DISTRICT BOARD
Megan Clark
Ronald Ford
Craig K. Murray
Gary E. Robards
Crystal J. Yezman

ADDENDUM NO. 1

Date: July 24, 2023
Project: **Digester MCC-2 Upgrade**
Job No.: 21600-06

To: All Planholders and Prospective Bidders

The following changes and/or clarifications are hereby made to the Contract Documents, and shall become a part of the Contract Documents dated June 2023.

1. Bid Opening: Refer to NOTICE INVITING SEALED BIDS, Paragraph 2, Page 1-1: Bid opening has been rescheduled for **Wednesday, August 2, 2023 at 11:00 AM.**
2. License Requirements: **Class A General Contractors License** and **Class C10 Electrical Contractors License** are both acceptable for this project.
3. Contract Duration: Contract duration has been changed from 365 calendar days to **500 calendar days.**
4. Engineer's Estimate: It was inadvertently printed as \$3,000,000. The correct engineer's estimate is **\$1,000,000.**

This addendum consists of one (1) page including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 93 of 558, Proposal Cover Page and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: _____

Michael P. Cortez, PE, District Engineer

(Authorized Signature)

(Date)