



101 Lucas Valley Road, Suite 300
 San Rafael, CA 94903
 Tel.: 415-472-1734
 Fax: 415-499-7715
 www.LGVSD.org

MANAGEMENT TEAM
 Interim General Manager, Chris DeGabriele
 Plant Operations, Mel Liebmann
 Collections/Safety/Maintenance, Greg Pease
 Engineering, Michael P. Cortez
 Administrative Services, Dale McDonald

DISTRICT BOARD
 Megan Clark
 Ronald Ford
 Craig K. Murray
 Judy Schriebman
 Crystal J. Yezman

ADDENDUM NO. 2

Date: June 9, 2022
 Project: **SOLAR PHOTOVOLTAIC SYSTEM REPLACEMENT**
 Job No.: 22500-04

To: All Prospective Proposers

The changes are hereby made to the Contract Documents and shall become a part of the Contract Documents.

1. Project Schedule: the schedule is updated as follows:

- | | |
|---|-----------------|
| 1. Request for Proposals Published | May 12, 2022 |
| 2. Prebid meeting | May 25, 2022 |
| 3. Questions on the RFP no later than | June 15, 2022 |
| 4. Response to Questions | June 22, 2022 |
| 5. Proposal Deadline | June 29, 2022 |
| 6. Proposal Evaluation | ~ 2 weeks |
| 7. District to Post Public Notices | July 21, 2022 |
| - Energy Service Contract, if needed | |
| - Finance Agreement, if needed | |
| 8. Public Hearing, Award of Contract by Board | August 18, 2022 |
| 9. Contract Duration from NTP | ~ 12 Months |

This addendum consists of 1 page including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 7 of 150, Proposal Cover Page and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: _____

Michael P. Cortez, PE, District Engineer
 Tel. No. (415) 472-1033, ext. 18

 (Authorized Signature)

 (Date)